STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 11/10/ 05 IN LOS ANGELES COUNTY I N 11/ 15/ 05
CONTRACT NUMBER 07-182604 LOS ANGELES AND PASADENA FROM CONTRACT CCODE "A '’
LOCATI ON 07-LA-134-11.5/13.0 0.3 KM WEST OF FI GUEROA STREET 54 CONTRACT | TEMS
UNDERCRGCSSI NG TO ORANGE GROVE
PLANTI NG AND | RRI GATI ON FEDERAL AID ACNH- P134-(033)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
PROPGCSALS | SSUED 5 FUND TOTAL HA25 1, 360, 000 TOTAL NUMBER OF WORKI NG DAYS 875
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 224, 893. 00 AMOUNT UNDER 3,608. 77 PERCENT UNDER EST 0. 29
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 221, 284. 23 1 P AND D LANDSCAPE NMANAGEMENT 714 835- 4447
SERVI CES 00810514
999 TOWN AND COUNTRY RD 4 FLR FAX 714 285-0740
ORANGE CA 92868
2 1, 259, 357. 00 2 A C C U CONSTRUCTI ON 951 657-8200

23135 BETTY ROAD
PERRI S CA 92570

00814809

FAX 951 657-8281



07- 182604
07-LA-134-1
11/ 10/ 05
LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

11/ 15/ 05
OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY
9901 GLEN OAKS BLVD
SUN VALLEY CA 91353

AVERI CAN BARRI CADE | NC
2141 S DUPONT DRI VE
ANAHEI M CA 92806

CALMEX ENG NEERI NG | NC
P O BOX 2425
RI VERSI DE CA 92516

DI VERSI FI ED LANDSCAPE COVPANY
33801 WASHI NGTON STREET
W NCHESTER CA

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8088
FOUNTAI N VALLEY CA 92728

HYDRO SPROUT | NC
460 A CORPORATE DRI VE
ESCONDI DO CA 92029

MOCRE ELECTRI CAL CONTRACTI NG COVPANY
463 N SM TH AVENUE
CORONA CA 92880

RAYMOND LEE HAYS JR CONSTRUCTI ON COVPANY
3520 LONG BEACH BLVD
LONG BEACH CA 90807

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

ITEM5 5, 50 AND 51

| TEM 4 ( PORTI ON)

| TEM 46 (PORTI ON)

| TEM 14

I TEMS 1 AND 8 ( PORTI ON)

| TEM5 16 THRU 18

| TEM 53

| TEM 49 (PORTI ON)

| TEM 3



07- 182604 Bl D245

07-LA-134-1 PAGE 3

11/ 10/ 05 11/ 15/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ACE FENCE COVPANY CHAI'N LI NK FENCE AND GATE
15135 SALT LAKE AVENUE
CITY OF I NDUSTRY CA 91746-3316

CANDELARI A ENVI RONMENTAL ROADWAY EXCAVATI ON ( PORTI ON)
10251 PUA DRI VE
HUNTI NGTON BEACH CA 92646

DI VERSI FI ED LANDSCAPE COVPANY MULCH
33801 WASHI NGTON STREET
W NCHESTER CA 92596

H GHWAY SAFETY RENTALS | NC TRAFFI C CONTROL ( PORTI ON)
13310 5TH STREET
CHI NO CA 91710

MOCRE ELECTRI CAL CONTRACTI NG | NC ELECTRI CAL
463 N SM TH AVENUE
CORONA CA 92880

ROCK STRUCTURES ROCK BLANKET ( PORTI ON)
12155 MAGNOLI A AVENUE STE 36
RI VERSI DE CA 92503

SULLI VAN CONCRETE TEXTURES M NOR CONCRETE ( PORTI ON)
111 BAKER STREET
COSTA MESA CA 92628



07- 182604 Bl D245

07- LA-134-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 10/ 05 11/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,613.00 4,613.00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 885. 00 50, 885. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 994. 00 8, 994. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 255. 00 60, 255. 00
5 150608 REMOVE CHAI N LI NK FENCE M 130 44.54 5, 790. 20
6 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 65 135. 42 8, 802. 30
7 190108 ROADWAY EXCAVATI ON ( TYPE Y-2) VB 50 193. 58 9, 679. 00
(AERIALLY DEPCSI TED LEAD)
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 087. 00 5, 087. 00
9 200002 ROADS| DE CLEARI NG LS LUMP SUM 20, 000. 00 20, 000. 00
10 200101 | MPORTED TOPSOI L MB 1, 080 50. 00 54, 000. 00
11 200114 ROCK BLANKET M2 1, 630 94. 00 153, 220. 00
12 037709 WEED GERM NATI ON MR 12, 100 .32 3,872.00
13 202006 SO L AVENDVENT VB 140 38. 45 5, 383. 00
14 202011 MULCH VB 2, 260 34.23 77, 359. 80
15 202033 COWVERCI AL FERTI LI ZER ( PACKET) EA 2, 650 .27 715. 50
16 203014 FI BER ( EROSI ON CONTROL) KG 950 1.02 969. 00
17 203024 COVPCST ( EROSI ON' CONTROL) VB 10 278. 77 2,787.70
18 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 50 58. 49 2,924. 50
19 204035 PLANT (GROUP A) EA 1,590 7.83 12, 449. 70
20 204036 PLANT ( GROUP B) EA 89 23.12 2, 057. 68
21 204038 PLANT ( GROUP U) EA 87 102. 59 8, 925. 33
22 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 10, 334. 00 10, 334. 00
23 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 97, 380. 00 97, 380. 00
24 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 16, 125. 00 16, 125. 00
25 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 35 204. 00 7,140. 00
26 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 92 318. 00 29, 256. 00
27 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 5 530. 00 2, 650. 00
28 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 3 3, 031. 00 9, 093. 00
(WALL MOUNTED)
29 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 4 5, 269. 00 21, 076. 00
(WALL MOUNTED)
30 037670 REMOTE CONTROL VALVE ACTUATOR SYSTEM EA 2 1, 629. 00 3, 258. 00
31 206756 16 STATI ON | RRI GATI ON CONTROLLER EA 3 3, 216. 00 9, 648. 00
(WALL MOUNTED)
32 208021 50 MM GALVANI ZED STEEL PI PE M 20 60. 66 1, 213. 20

(SUPPLY LI NE)



07- 182604 Bl D245

07- LA-134-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 10/ 05 11/ 15/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

33 (F) 208249 20 MM PLASTI C Pl PE (PR 200) M 6, 040 9.24 55, 809. 60
(SUPPLY LI NE)

34 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 1,411 9.48 13, 376. 28
(SUPPLY LI NE)

35 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 1, 469 9. 99 14, 675. 31
(SUPPLY LI NE)

36 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 394 10. 43 4,109. 42
(SUPPLY LI NE)

37 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 525 13. 34 7,003. 50
(SUPPLY LI NE)

38 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 103 15. 43 1, 589. 29
(SUPPLY LI NE)

39 208465 SPRI NKLER ( TYPE A-5) EA 28 35.84 1, 003. 52

40 208467 SPRI NKLER ( TYPE A-7) EA 110 35. 84 3,942. 40

41 208483 SPRI NKLER ( TYPE C- 3) EA 1, 490 19. 34 28, 816. 60

42 208491 50 MM GATE VALVE EA 1 241. 93 241. 93

43 208492 65 MV GATE VALVE EA 7 417. 82 2,924.74

44 208560 FI LTER ASSEMBLY UNI T EA 30 508. 91 15, 267. 30

45 037671 40 MM BALL VALVE EA 31 210. 73 6,532. 63

46 209801 MAI NTENANCE VEHI CLE PULLOUT EA 1 13, 289. 00 13, 289. 00

47 680931 150 MM PERFORATED PLASTI C Pl PE M 400 38. 16 15, 264. 00
UNDERDRAI N

48 037672 SO L HARDENER M2 2,990 31. 26 93, 467. 40

49 731519 M NOR CONCRETE ( STAMPED CONCRETE) M2 180 211. 58 38, 084. 40

50 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 150 116. 02 17, 403. 00

51 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 1, 866. 00 5, 598. 00

52 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 8 1, 000. 00 8, 000. 00

53 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 68, 943. 00 68, 943. 00

54 999990 MOBI LI ZATI ON LS LUMP SUM 100, 000. 00 100, 000. 00

TOTAL 1, 221, 284. 23



07- 182604 Bl D245
07-LA-134-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 10/ 05 11/ 15/ 05
| TEM SECOND
Bl D AMOUNT
1 5, 000. 00 5000. 00
2 20, 000. 00 20000. 00
3 10, 000. 00 10000. 00
4 40, 000. 00 40000. 00
5 40. 00 5200. 00
6 190. 00 12350. 00
7 300. 00 15000. 00
8 3, 500. 00 3500. 00
9 20, 000. 00 20000. 00
10 50. 00 54000. 00
11 140. 00 228200. 00
12 .20 2420. 00
13 70. 00 9800. 00
14 30. 00 67800. 00
15 .40 1060. 00
16 2.00 1900. 00
17 400. 00 4000. 00
18 70. 00 3500. 00
19 18. 00 28620. 00
20 30. 00 2670. 00
21 120. 00 10440. 00
22 3, 000. 00 3000. 00
23 90, 000. 00 90000. 00
24 50, 000. 00 50000. 00
25 400. 00 14000. 00
26 475. 00 43700. 00
27 525. 00 2625. 00
28 2, 800. 00 8400. 00
29 3, 600. 00 14400. 00
30 200. 00 400. 00
31 3, 000. 00 9000. 00
32 400. 00 8000. 00
33 9. 00 54360. 00
34 10. 00 14110. 00
35 11.00 16159. 00
36 12. 00 4728. 00
37 13. 00 6825. 00
38 16. 00 1648. 00
39 70. 00 1960. 00




07- 182604 Bl D245

07-LA-134-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 10/ 05 11/ 15/ 05
| TEM SECOND
Bl D AMOUNT
40 70. 00 7700. 00
41 25.00 37250. 00
42 400. 00 400. 00
43 450. 00 3150. 00
44 500. 00 15000. 00
45 350. 00 10850. 00
46 5, 000. 00 5000. 00
47 90. 00 36000. 00
48 1.80 5382. 00
49 150. 00 27000. 00
50 105. 00 15750. 00
51 1, 700. 00 5100. 00
52 4, 000. 00 32000. 00
53 70, 000. 00 70000. 00
54 100, 000. 00 100000. 00

TOT 1, 259, 357. 00



